

PONDICHERRY UNIVERSITY
ENGINEERING WING

SCHEDULE OF WORK

Name of the work: Replacement of damaged elevation roofing sheet in front side of the portico at Mother Teresa Mess building

S. No.	Description	Qty.	Rate Rs.P.	Unit	Amount Rs.P.
1.	Providing & Fixing 2 mm thick polycarbonate sheet solid (Maze) for replacing the existing damaged existing roofing sheet in front side of portico at Mother Teresa Mess. The rate include cost of all materials, labour charges for fixing & removing the old sheet transportation etc. compete as directed by the Engineer-in-charge.	150		Sqm	
	TOTAL				

Terms & Conditions:

- i) The rates specified are firm and not subject to any variation.
- ii) The work should be completed within 10 days.
- iii) Payment will be made only after completion of the entire work.
- iv) The material should be got approved before commencement of work.
- vi) The rate specified should be inclusive of all taxes etc.,
- vii) The firm/contractor may inspect the site of work before quoting the rates.

Contractor

Head(C&E)